

[< MY PROJECTS](#)

Roofing Repair

PROJECT STATUS: ACTIVE ▾

Professionals are ready to discuss your project

Expect them to call or message you shortly. You can also contact them using the tools below.

Roofing Repair Professionals serving your neighborhood

This pro asked to be considered for your project



Jeff Luke's home improvement

★★★★★

Owner Background Checked

[What does this mean?](#)

< 1 Year in Business

90% Response Rate

**REMOVE****MESSAGE****(315) 309-8190**

Project Information

Contact Information:

MO EDD

(818) 901-0813

REALDADD@SBCGLOBAL.NET

Location:

128 Cemetery St
Frankfort, NY 13340

Date Created:

Sat, Feb 2, 2019 3:10 PM EST

Description:

Roofing Repair in 13340

Photos



UPLOAD PHOTOS



Look for the Guarantee

The Porch Guarantee gives you peace of mind for all of your home improvement projects.

[Learn more](#)



Need Help?

Check out our FAQ

or email us at assistant@porch.com

Monday - Friday, 7am - 4:30pm PT

JEFF LUKE
BANK INFO

GPO FEDERAL CREDIT UNION
WIRING INSTRUCTIONS

Need to set up wire as follows:

1. First Financial Institution:
 - a. *Alloya Corporate Federal Credit Union – ABA 271987635
 - b. 1021 Watervliet-Shaker Rd
Albany, NY 12205
(May show as Empire Corporate FCU or Members
United Bridge Corp FCU on Fed Wire)

2. Second Financial Institution (or first Beneficiary):
 - a. GPO Federal Credit Union – ABA 221380761
 - b. 4311 Middle Settlement Road
New Hartford, NY 13413

3. Final Beneficiary:

If a member is trying to send an International Wire into their account at GPO FCU, they MUST first find a financial institution that does business both in the country the wire is coming from and the United States. Alloya Corp FCU (and therefore, GPO FCU) does not have a Swift Code or any other Internationally accepted ABA, or IBAN numbers.

Account #

100 5000 1037199

JEFF LUKE

BANK

ACCOUNT

Jeff Luke's Home Improvements

Jeffluke1@gmail.com



ESTIMATE

ADDRESS

Mo Edlebi
128 Cemetery St
Frankfort, Ny 13340 Usa

ESTIMATE # 1090

DATE 03/04/2019

EXPIRATION DATE 04/04/2019

ACTIVITY	QTY	RATE	AMOUNT
estimate	1	27,000.00	27,000.00

This estimate is to install custom 6ft high wooden fence around whole perimeter of property(cemetery st will be 4ft high). This will include one walk gate on Elizabeth st and one walk gate along the north west corner of property. On cemetery street there will be a total of five stone pillars, one on each side of driveway and one for front walk gate. This will include installing electric and water supply to the front gate underground along with installing power for 4 lamp posts, two on each driveway between front gate and house. This does not include the front gates or the operation units and hardware to operate gates. (lamp post and pillar fixtures to be bought separately by home owner, this include labor to install fixtures) staining entire fence is included in this price (home owner is to choose shade and color)

This estimate has been revised and agreed on completing project for the new total of \$27000.00

Note: Home owner is still responsible for cost of gates, hardware, and operating units.

TOTAL

\$27,000.00

PAID IN FULL

TRN: 3117300064ES 03-05
AMMOUNT \$ 27,000.00

Accepted By

Mohamed Edlebi

Accepted Date

03/04/2019



[Handwritten signature]



Printed from Chase Personal Online

Reason for request

Choose one



Transaction number 5213415162

Wire to 128 cemetery contractor(...7199)

ABA/SWIFT number 221380761

Bank name GPO FCU

Wire from SAPPHIRE CHECKING(...8863)

Wire amount \$27,000.00

Were you charged a late fee? Yes

No

Wire-from account debited? Yes

No

Scheduled on 3/5/2019

Wire date 3/5/2019

Daytime phone number

XXX-XXX-XXXX

Best time to call(optional)

Choose one



Contact name at recipient bank(optional)



Printed from Chase Personal Online

Wire date	Status	Wire to	Transaction number	Debit amount	Amount
Jun 19, 2019	Completed	128 cemetery contractor	5221726624	\$1,839.77	\$1,839.77 USD
Jun 7, 2019	Completed	128 cemetery contractor	5220785163	\$1,500.00	\$1,500.00 USD
May 23, 2019	Completed	128 cemetery contractor	5219635483	\$2,000.00	\$2,000.00 USD
May 6, 2019	Completed	128 cemetery contractor	5218110816	\$2,000.00	\$2,000.00 USD
Mar 5, 2019	Completed	128 cemetery contractor	5213415162	\$27,000.00	\$27,000.00 USD
Mar 4, 2019	Canceled	128 cemetery contractor	5213323885	\$25,000.00	\$25,000.00 USD
Feb 19, 2019	Completed	128 cemetery contractor	5212383028	\$3,000.00	\$3,000.00 USD